

ADDENDUM #5

Project: Alterations and Expansion to the Lt. Job Lane Elementary School
TBA Project: 1258
Date: June 3, 2016

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM MUST BE ENTERED IN THE APPROPRIATE SPACE "B" PROVIDED AFTER THE WORD "No." ON PAGE "IB 14" OF THE CONTRACT FORM ENTITLED "FORMS FOR GENERAL BID" ~~OR AFTER THE WORD "No." ON PAGE "IB 27" OF THE CONTRACT FORM ENTITLED "FORM FOR SUB-BID"~~

Item 1. Please see the attached for Filed Sub-Bid tabulations from the June 2, 2016 at 2 pm filed sub-bid opening for Masonry, Metal Windows, Glass & Glazing, Roofing & Flashing, Acoustical Ceilings, Resilient Flooring, Tiling, Painting, HVAC, Plumbing, Fire Protection, and Electrical. Bid proposals were received in all advertised sub-bid categories.

Attachments:
Filed Sub-Bid Tabulations, 12 pages

Total number of pages of this addendum including attachments is thirteen (13).

End of Addendum

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Masonry
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
												<input type="checkbox"/> To <input type="checkbox"/> From	
1	Kenney Masonry	X	X	X	X	X	X	Bids	\$223,972	\$4,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
2	Northern Contracting	X	X	X	X	X	X	Bids	\$98,000	\$0	\$0	<input type="checkbox"/> To	Northern Contracting
3	Empire Masonry	X	X	X	X	X	X	Bids	\$173,000	\$0	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
4	Costa Bros Masonry	X	X	X	X	X	X	Bids	\$152,000	\$3,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
5	D&S Commercial Masonry, Inc.	X	X	X	X	X	X	Bids	\$157,000	\$0	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
6	Fernandes Masonry	X	X	X	X	X	X	Bids	\$206,000	\$0	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
7	Marmelo Bros Construction	X	X	X	X	X	X	Bids	\$147,000	\$5,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Metal Windows
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From
1	Modern Glass & Aluminum	X	X	X	X	X	X	Bids	\$134,126	\$0	\$0	N/A
2	Kapiloff's Glass, Inc.	X	X	X	X	X	X	Bids	\$146,115	\$0	\$0	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Glass & Glazing
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
												<input type="checkbox"/> To <input type="checkbox"/> From	
1	Modern Glass & Aluminum	X	X	X	X	X	X	Bids	\$23,900	\$3,500	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
2	Kapiloff's Glass, Inc.	X	X	X	X	X	X	Bids	\$24,560	\$8,025	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Roofing and Flashing
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From	
1	Stanley Roofing	X	X	X	X	X	X	Bids	\$149,000	\$0	\$0	<input type="checkbox"/> From	Seaver Construction
2	Capeway Roofing	X	X	X	X	X	X	Bids	\$93,300	\$2,500	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
3	Rockwell Roofing	X	X	X	X	X	X	Bids	\$78,600	\$1,750	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Acoustical Ceilings
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond				Restrictions	
								Base Bid	Alternate #1	Alternate #2		
1	The Cheviot Corporation	X	X	X	X	X	X	Bids	\$41,800	\$10,450	\$0	<input type="checkbox"/> From Castagna Construction
2	Central Ceilings	X	X	X	X	X	X	Bids	\$43,900	\$11,900	\$0	<input type="checkbox"/> From G&R Construction

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Resilient Flooring
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From
1	Capital Carpet & Flooring	X	X	X	X	X	X	Bids	\$46,847	\$4,673	\$0	<input type="checkbox"/> From TLT, PDS, MCM LLC USA, Endicott Construction, Lambrian Construction, GVW, CJM Services, Northeast Construction, Callahan Construction, Nauset Construction
2	Pavilion Floors	X	X	X	X	X	X	Bids	\$44,827	\$4,093	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
3	West Floor Covering	X	X	X	X	X	X	Bids	\$45,623	\$6,226	\$0	<input type="checkbox"/> From Nauset Construction, Elizabeth Construction
4	Santangelo Flooring	X	X	X	X	X	X	Bids	\$45,349	\$4,598	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Tiling
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From
1	Capital Carpet & Flooring	X	X	X	X	X	X	Bids	\$123,618	\$10,487	\$0	<input type="checkbox"/> From TLT, PDS, MCM LLC USA, Endicott Construction, Lambrian Construction, GWV, CJM Services, Northeast Construction, Callahan Construction, Nauset Construction
2	Pavilion Floors	X	X	X	X	X	X	Bids	\$83,149	\$7,295	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
3	Commonwealth Tile, Inc.	X	X	X	X	X	X	Bids	\$74,900	\$4,700	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
4	West Floor Covering	X	X	X	X	X	X	Bids	\$98,906	\$6,280	\$0	<input type="checkbox"/> From Nauset Construction, Elizabeth Construction
5	Santangelo Flooring	X	X	X	X	X	X	Bids	\$93,439	\$7,498	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Painting
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From	
1	JM's Painting	X	X	X	X	X	X	Bids	\$45,960	\$8,200	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
2	Pandas Contracting	X	X	X	X	X	X	Bids	\$34,980	\$7,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
3	Bello Painting	X	X	X	X	X	X	Bids	\$35,000	\$9,868	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
4	King Painting, Inc.	X	X	X	X	X	X	Bids	\$42,600	\$7,200	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
5	Drizos Contracting, LLC	X	X	X	X	X	X	Bids	\$46,000	\$1,800	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: HVAC
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions
1	Ambient Temperature Corp.	X	X	X	X	X	X	Bids	\$263,400	\$57,200	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
2	Thomas E. Snowden, Inc.	X	X	X	X	X	X	Bids	\$230,000	\$62,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
3	CAM HVAC & Construction	X	X	X	X	X	X	Bids	\$275,000	\$61,000	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A
4	NB Kenney Co, Inc.	X	X	X	X	X	X	Bids	\$260,000	\$64,696	\$0	<input type="checkbox"/> To <input type="checkbox"/> From N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Plumbing
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond	Base Bid			Alternate #1			Alternate #2			Restrictions	
								Bids									<input type="checkbox"/> To	<input type="checkbox"/> From
1	PJ Dionne Co., Inc.	X	X	X	X	X	X	Bids	\$84,900	\$18,000	\$0							N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Fire Protection
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
									Bids			<input type="checkbox"/> To <input type="checkbox"/> From	
1	Yankee Sprinkler Co., Inc.	X	X	X	X	X	X	Bids	\$84,000	\$21,000	\$0	<input type="checkbox"/> From	Castagna Construction
2	Carlisle Fire Protection	X	X	X	X	X	X	Bids	\$58,430	\$11,300	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
3	XCel Fire Protection	X	X	X	X	X	X	Bids	\$63,230	\$7,400	\$0	<input type="checkbox"/> To <input type="checkbox"/> From	N/A

BID SUMMARY SHEET

Project: Lt. Job Lane Elementary School Expansion and Alterations
 Bid Category: Electrical
 TBA #: 1258
 Bid Date: June 2, 2016 @ 2:00 pm

#	Contractor	Signed Bid	Addenda Noted: (4)	Certificate as to Corporate Bidder	DCAM Certificate of Eligibility	DCAM Up Date Statement	Bid Deposit/Bond		Base Bid	Alternate #1	Alternate #2	Restrictions	
												<input type="checkbox"/> To <input type="checkbox"/> From	
1	CDS Contracting Services	X	X	X	X	X	X	Bids	\$182,300	\$66,800	\$10,700	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
2	Brothers Electrical Corp.	X	X	X	X	X	X	Bids	\$169,320	\$46,500	\$13,200	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
3	Jupiter Electric	X	X	X	X	X	X	Bids	\$140,375	\$44,854	\$8,636	<input type="checkbox"/> From	Suffolk Construction
4	Brite Lite Electric	X	X	X	X	X	X	Bids	\$244,600	\$66,000	\$28,000	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
5	M-V Electric	X	X	X	X	X	X	Bids	\$208,700	\$51,800	\$10,900	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
6	Dagle Electric	X	X	X	X	X	X	Bids	\$269,259	\$79,465	\$18,780	<input type="checkbox"/> To <input type="checkbox"/> From	N/A
7	AVCO Electric	X	X	X	X	X	X	Bids	\$143,000	\$42,600	\$16,500	From	GVW, Inc.; Page Building
8	Your Electrical Solution, Inc.	X	X	X	X	X	X	Bids	\$192,000	\$44,500	\$8,000	<input type="checkbox"/> To <input type="checkbox"/> From	